
CITY OF KIRKLAND 
 
 

100TH AVE NE CORRIDOR IMPROVEMENTS PHASE 1 (NE 139TH ST TO NE 145TH ST) 
JOB NO. 64-22-PW       

 

ADDENDUM NO. 1 
TO THE PLANS, SPECIFICATIONS, PROPOSAL AND CONTRACT 

 
Issued This Date: Wednesday, March 1, 2023 
Bid Opening: Updated – March 20, 2023 
Place of Opening:  City Hall, Office of the Purchasing Agent 
 
Notice to All Plan holders: 
This Addendum No. 1, containing the following revisions, additions, deletions, and/or 
clarifications is hereby made part of the Plan and Contract Documents for the above-
named project.  Bidders shall take this Addendum into consideration when preparing and 
submitting their bids and it shall be attached to the Contract Documents. 
 
Contractors shall acknowledge receipt of this Addendum in the place provided on 
Bid Proposal page 5.  Failure to do so may disqualify the Bidder from 
consideration of its bid. 
 
The Bid Opening Has Changed.  Sealed bids will be received by the office of the 
Purchasing Agent, City Hall, 123 5th Avenue, Kirkland, Washington, at 2:00 PM PST on 
Monday, March 20, 2023, at said time all bids will be opened and publicly read aloud.  
 
All other requirements of the contract documents remain in effect. 
 
 

CONTRACT PROVISIONS 

 

1. The Invitation to Bid, page 7 of the Specification Package, is replaced in its entirety 

with the attached revision to reflect the following update: 

 

a.   Revised bid opening time to 2:00 PM PST Monday, March 20, 2023. 
 

b. Revised bidder question submittal deadline to no later than 5:00 PM on 

Wednesday, March 8, 2023. 

 
2. The Bid Schedule, pages 15 through 24 of the Specifications Volume 1 of 2 are 

replaced in their entirety with the attached version to reflect the following updates: 

 

a. Bid Item 32 – Hazardous Material Handling and Disposal. The value of $30,000 
has been added to the Unit Price and Amount columns.  

 

b. Bid Item 37 – Shoring or Extra Excavation Cl. A.  The value of 45,000 as been 

replaced with 1 in the Est. Qty. column.  
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c. Bid Item 67 – Removing Soldier Pile Shaft Obstructions.  The Unit has been 

changed from Estimate (EST.) to Force Account (FA), the Qty. changed to 1, and 
the value of $109,000 has been added to the Unit Price and Amount columns. 

 
 

SPECIAL PROVISIONS 

 
1-07  LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC 

 

1-07.18  Public Liability and Property Damage Insurance 

On line 29 on page 41 change $3,000,000 to $2,000,000. 

 

1-08  PROSECUTION AND PROGRESS 

 

1-08.0(2)   Hours of Work 

Lines 23 through 26 on page 52 are deleted and replaced with the following: 

No work will be allowed on arterial streets that closes, reduces, or otherwise impacts 
vehicle lanes during the peak traffic hours of 7:00 a.m. – 9:00 a.m. and 3:00 p.m. – 6:00 
p.m., except emergency work to restore services, unless a City-approved traffic control 
plan allows work during the peak hours.  The following streets are classified as arterials: 

 

1-08.4 Prosecution of Work 

Lines 12 through 17 on page 55 are deleted and replaced with the following:  

Section 1-08.4 is supplemented with the following: 

(******) 

A Limited Notice to Proceed (LNTP) will be given for obtaining permits and early 
procurements including Soldier Piles and other Retaining Wall materials, ductile iron 
pipe for watermain and related watermain items ductile iron pipe for sewer line and 
associated shop drawings.  The LNTP shall not last longer than 60 calendar days 
unless authorized by the Engineer.  

 
8-20   ILLUMINATION, TRAFFIC SIGNAL SYSTEMS, INTELIGENT TRANSPORTATION 
SYSTEMS, AND ELECTRICAL  

8-20.3(5)D_Conduit Placement 

Lines 20 and 21 on page 192 are deleted and replaced with the following:  

The contractor may install conduit by trenching or directional boring. No “blind” drilling 
shall be permitted. 

 
 
 

APPENDICIES 





 

                 

 

 

INVITATION TO BID 

Notice is hereby given that the City of Kirkland will receive sealed bids in the office of the Purchasing Agent, 
City Hall, 123 5th Avenue, Kirkland, Washington, at 2:00 PM PST on Monday, March 20, 2023, for the 
project hereinafter referred to as: 

100TH AVE NE CORRIDOR IMPROVEMENTS – PHASE 1 (NE 139th St TO NE 145th St) 
STC NO. 08313 
STC NO. 08314 
TRC NO. 13500 
TRC NO. 13600 

JOB NO. 64-22-PW 

 

At said time all bids will be opened and publicly read aloud.  Each bid shall be accompanied by a bid 
proposal deposit in the form of a cashier’s check or surety bond made payable to the City of Kirkland for a 
sum of not less than five percent (5%) of the total bid amount. No bid shall be considered unless 
accompanied by such bid proposal deposit.  Incomplete proposals received after the time stated above will 
not be considered.  Faxed responses are not acceptable.  

 
The work to be performed under these specifications consists of furnishing all labor, tools, materials, and 
equipment necessary for construction of the 100TH AVE NE CORRIDOR IMPROVEMENTS – PHASE 
1 (NE 139th St TO NE 145th St).  Specific work includes, but not limited to, widening the existing roadway 
from a two lane roadway to a five lane roadway, installing new sidewalks, curb and gutter, bike lanes, 
illumination system, upgrading stormwater collection and treatment facilities, new traffic signals integrated 
with existing ITS, urban design amenities and other work, all in accordance with the attached Contract 
Plans, these Contract Provisions, and the Standard Specifications. 
 
The estimated cost for this project is in a range of $17,750,000 to $18,250,000. 
 
The City will not sell bid packages.  Plans, specifications, and addenda may be viewed and obtained online 
at www.bxwa.com.  Click on: “Posted Projects”, “Public Works”, “City of Kirkland”.  The Bidders List is 
maintained by the Builder’s Exchange of Washington, Inc. 
Registration for the bidder’s list may be made online, by phoning (425) 258-1303, or at Builder’s Exchange 
of Washington located at Wetmore Ave, Everett, WA. 
 
Questions regarding this project shall be submitted in writing to the Project Engineer, Laura Drake via email 
LDrake@kirklandwa.gov.  Bidders shall submit questions no later than 5:00 PM on Wednesday, March 8, 
2023. 
 
The City reserves the right to reject any and all bids, and to waive any informalities in the bidding, and to 
make the award to the lowest, responsive, responsible bidder as best serves the interests of the City. 
 
No bid may be withdrawn within forty-five (45) days after the actual date of the bid opening. 
     
First Publication:  Wednesday, February 15, 2023   Second Publication:  Wednesday, February 22, 2023 

     City of Kirkland 
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CITY OF KIRKLAND 
BID SCHEDULE 

100TH AVE NE CORRIDOR IMPROVEMENTS – PHASE 1 (NE 139th St TO NE 145th St) 
JOB NO. 64-22-PW. 

Note: Unit prices for all items, all extensions, and the total amount of the bid must be shown.  All entries must be typed or entered in ink. 

Item 

Item Description 

Spec Est. 

Unit Unit Price Amount No. Ref. Qty. 

1 Unforeseen Utility Conflicts 1-04 1 FA $75,000 $75,000 

2 Minor Change 1-04 1 FA $100,000 $100,000 

3 Construction Surveying 1-05 1 LS   

4 Record Drawings (Minimum Bid $15,000) 1-05 1 LS   

5 SPCC Plan 1-07 1 LS   

6 Min Bid Req -Type B Progress Schedule $10,000 1-08 1 LS   

7 Mobilization 1-09 1 LS   

8 Traffic Control Supervisor 1-10 1 LS   

9 Flaggers and Other Traffic Control Labor 1-10 4,200 HR   

10 Off-duty Uniformed Police Officer 1-10 2,500 HR   

11 Other Temporary Traffic Control Devices 1-10 1 LS   

12 Sequential Arrow Sign 1-10 26,208 HR   

13 Portable Changeable Message Sign 1-10 5 EA   

14 Construction Signs Class A 1-10 2,540 SF   

15 Pedestrian Traffic Control 1-10 1 LS   

16 Selective Pruning 2-01 1 FA $20,000 $20,000 

17 Tree Removal 2-01 121 EA   

18 Clearing and Grubbing 2-01 2.8 Acre   

19 Hand Watering 2-01 1 LS   

20 Roadside Cleanup 2-01 1 FA $25,000 $25,000 

21 Removal of Structures and Obstructions 2-02 1 LS   

22 Removing Asphalt Conc. Pavement 2-02 12,921 SY   

23 Removing Cement Conc. Pavement 2-02 506 SY   

24 Removing Subsurface Concrete Panels 2-02 2,465 SY   

25 Removing Cement Conc. Sidewalk 2-02 2,139 SY   
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26 Removing Cement Conc. Curb and Gutter 2-02 3,495 LF   

27 Removing Cement Conc. Curb 2-02 1070 LF   

28 Removing Chain Link Fence 2-02 356 LF   

29 Removing Wood Fence 2-02 1,370 LF   

30 Removing Pipe 2-02 1,581 LF   

31 Removing Drainage Structure 2-02 37 EA   

32 Hazardous Material Handling and Disposal 2-02 1 FA $30,000 $30,000 

33 Roadway Excavation Incl. Haul 2-03 5,597 CY   

34 Gravel Borrow Incl. Haul 2-03 6,175 CY   

35 Structure Excavation Class A Incl. Haul 2-09 1,499 CY   

36 Structure Excavation Class B Incl. Haul 2-09 5,375 CY   

37 Shoring or Extra Excavation Cl. A 2-09 1 LS   

38 Shoring or Extra Excavation Class B 2-09 55,684 SF   

39 Gravel Backfill for Walls 2-09 664 CY   

40 Crushed Surfacing Top Course 4-04 2,560 TON   

41 Crushed Surfacing Base Course 4-04 3,531 TON   

42 Planing Bituminous Pavement 5-04 11,857 SY   

43 HMA Cl. 1/2 In. PG 58H-22 5-04 7,706 TON   

44 HMA for Bike Lane Cl. 1/2 In. PG 58H-22 5-04 875 TON   

45 HMA for Approach Cl. 1/2 In. PG 58H-22 5-04 371 TON   

46 HMA for Preleveling Cl. 1/2 In. PG 58H-22 5-04 902 TON   

47 Asphalt Cost Price Adjustment 5-04 1 CALC $20,000 $20,000 

48 Cement Conc. Pavement 5-05 239 SY   

49 Patterned Concrete 5-05 296 SY   

50 Conc. Class 4000 For Retaining Wall 6-11 188 CY   

51 Epoxy-Coated St. Reinf. Bar For Retaining Wall 6-11 8,100 LB   

52 St. Reinf. Bar for Retaining Wall 6-11 15,300 LB   

53 Noise Barrier Wall Type 1 6-12 701 LF   

54 Noise Barrier Wall Type 2 6-12 179 LF   

55 Noise Barrier Wall Type 3 6-12 177 LF   
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56 Cement Conc. Moment Slab Type 1 6-12 1,612 LF   

57 Cement Conc. Moment Slab Type 2 6-12 30 LF   

58 Shaft – 30 In. Diameter 6-16 1,271 LF   

59 Shaft – 36 In. Diameter 6-16 3,117 LF   

60 Furnishing Soldier Pile – W14x117 6-16 1,312 LF   

61 Furnishing Soldier Pile – W18x97 6-16 923 LF   

62 Furnishing Soldier Pile – W18x130 6-16 893 LF   

63 Furnishing Soldier Pile – W18x192 6-16 1,251 LF   

64 Lagging 6-16 9,390 SF   

65 Prefabricated Drainage Mat 6-16 522 SY   

66 Concrete Fascia Panel 6-16 9,776 SF   

67 Removing Soldier Pile Shaft Obstructions 6-16 1 FA $109,000 $109,000 

68 Cleanout 7-01 18 EA   

69 Solid Wall PVC Pipe Storm Sewer Pipe 8 In. Diam. 7-04 652 LF   

70 Solid Wall PVC Pipe Storm Sewer Pipe 12 In. Diam. 7-04 2,108 LF   

71 Solid Wall PVC Pipe Storm Sewer Pipe 15 In. Diam. 7-04 73 LF   

72 Solid Wall PVC Pipe Storm Sewer Pipe 18 In. Diam. 7-04 422 LF   

73 Solid Wall PVC Pipe Storm Sewer Pipe 24 In. Diam. 7-04 192 LF   

74 Solid Wall PVC Pipe Storm Sewer Pipe 30 In. Diam. 7-04 865 LF   

75 Solid Wall PVC Pipe Storm Sewer Pipe 36 In. Diam. 7-04 33 LF   

76 Ductile Iron Pipe Storm Sewer 8 In. Diam. 7-04 570 LF   

77 Ductile Iron Pipe Storm Sewer 12 In. Diam. 7-04 870 LF   

78 CMP Detention System #1 7-05 1 LS   

79 CMP Detention System #2 7-05 1 LS   

80 CMP Detention System #3 7-05 1 LS   

81 Catch Basin Type 1 7-05 37 EA   

82 Catch Basin Type 1L 7-05 5 EA   

83 Catch Basin Type 2 48 In. Diam. 7-05 20 EA   

84 Catch Basin Type 2 54 In. Diam. 7-05 9 EA   

85 Catch Basin Type 2 60 In. Diam. 7-05 2 EA   
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86 Modular Wetland Treatment Vault 7-05 1 EA   

87 Connection to Drainage Structure 7-05 8 EA   

88 Adjust Catch Basin 7-05 16 EA   

89 Bioretention Swales 7-05 3,275 SF   

90 Flow Control Structure 54 In. Diam. 7-05 3 EA   

91 Debris Cage 7-05 1 EA   

92 Adjust Manhole 7-05 2  EA    

93 Temporary Drainage System 7-06 1 LS   

94 Controlled Density Fill for Abandoned Pipe 7-08 117 CY   

95 Service Connection 2 In. Diam 7-15 1 EA   

96 ESC Lead 8-01 350 DAY   

97 Erosion/Water Pollution Control 8-01 1 LS   

98 Inlet Protection 8-01 113 EA   

99 High Visibility Fence 8-01 6,033 LF   

100 Tree Protection Fencing 8-01 1,155 LF   

101 Compost Sock 8-01 408 LF   

102 Silt Fence 8-01 6,160 LF   

103 Check Dam 8-01 70 LF   

104 Temporary Curb 8-01 458 LF    

105 Street Cleaning 8-01 600 HR   

106 SWPPP and ESC Plan 8-01 1 LS   

107 Passive or Active Treatment System 8-01 1 LS   

108 Turbidity and PH Monitoring  8-01 300 EA   

109 Temporary Seeding  8-01 0.13 ACRE   

110 Seeding, Fertilizing, and Mulching 8-02 0.50 ACRE   

111 Seeded Lawn Installation 8-02 1,615 SY   

112 Bark or Wood Chip Mulch 8-02 82 CY   

113 Fine Compost 8-02 54 CY   

114 Topsoil Type A 8-02 706 CY   

115 PSIPE – Acer circinatum 4 Ft Ht Min 8-02 11 EA   
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116 PSIPE – Acer rubrum ‘Bowhall’ 2 Inch Cal 8-02 5 EA   

117 
PSIPE – Acer truncatum x Acer platanoides 
‘Warrenred’ 2 Inch Cal 8-02 21 EA   

118 PSIPE – Arbutus unedo ‘Compacta’ #5 Cont 8-02 30 EA   

119 PSIPE – Arctostaphylos uva-ursi #1 Cont 8-02 136 EA   

120 
PSIPE – Berberis Thunbergia ‘Crimson Pygmy’ #2 
Cont 8-02 12 EA   

121 PSIPE – Carex flaca #1 Cont 8-02 270 EA   

122 PSIPE – Carex obnupta #1 Cont 8-02 255 EA   

123 PSIPE – Carpinus betulus ‘Fastigiata’ 2 Inch Cal 8-02 5 EA   

124 PSIPE – Carpinus caroliniana 2 Inch Cal 8-02 3 EA   

125 PSIPE – Cornus sericea ‘Kelseyi’ #2 Cont 8-02 334 EA   

126 
PSIPE – Euphorbia amygdaloides var. Robbiae #1 
Cont 8-02 181 EA   

127 PSIPE – Gaultheria shallon #2 Cont 8-02 8 EA   

128 PSIPE – Hemerocallis ‘Happy Returns’ #1 Cont 8-02 184 EA   

129 PSIPE – Iris tenax #1 Cont 8-02 159 EA   

130 PSIPE – Juncus effusus #1 Cont 8-02 318 EA   

131 PSIPE – Juncus patens #1 Cont 8-02 318 EA   

132 
PSIPE – Lavandula angustifolia ‘Hidcote Blue’ #2 
Cont 8-02 7 EA   

133 PSIPE – Mahonia aquifolium #2 Cont 8-02 69 EA   

134 PSIPE – Nandina domestica #5 Cont 8-02 25 EA   

135 PSIPE – Nyssa sylvatica 2 Inch Cal 8-02 12 EA   

136 PSIPE – Parrotia persica ‘Inge’s Ruby Vase’ 8-02 8 EA   

137 
PSIPE – Pennisetum alpecuroides ‘Little Bunny’ #1 
Cont 8-02 205 EA   

138 PSIPE – Pieris japonica #5 Cont 8-02 4 EA   

139 
PSIPE – Pinus flexilis ‘Vanderwolf’s Pyramid’ 6 Ft Ht 
Min 8-02 14 EA   

140 PSIPE – Polystichum munitum #1 Cont 8-02 235 EA   

141 PSIPE – Prunus laurocerasus ‘Mt. Vernon’ #2 Cont 8-02 166 EA   

142 PSIPE – Prunus laurocerasus ‘Otto Luyken’ #2 Cont 8-02 63 EA   

143 PSIPE – Pseudotsuga menziesii 6 Ft Ht Min 8-02 9 EA   

144 PSIPE – Spirea japonica ‘Little Princess’ #2 Cont 8-02 31 EA   



  MUST BE SUBMITTED WITH PROPOSAL 

 

BID PROPOSAL - 12 - 

145 PSIPE – Spirea x bumalda ‘Goldflame’ #2 Cont 8-02 58 EA   

146 PSIPE – Stewartia monodelpha 2.5 Inch Cal 8-02 14 EA   

147 PSIPE – Symphoricarpos albus #2 Cont 8-02 69 EA   

148 PSIPE – Thuja plicata 6 Ft Ht Min 8-02 4 EA   

149 PSIPE – Ulmus parvifolia ‘Emer I’ 2 Inch Cal 8-02 31 EA   

150 PSIPE – Viburnum davidii #2 Cont 8-02 168 EA   

151 Root Barrier 8-02 1,584 LF   

152 Project Area Weed and Pest Control 8-02 1 FA $10,000 $10,000 

153 Property Restoration 8-02 1 FA 
 

$100,000 $100,000 

154 Irrigation System 8-03 1 LS   

155 Concrete Landscape Header 8-04 650 LF   

156 Cement Conc. Traffic Curb and Gutter 8-04 6,735 LF   

157 Cement Conc. Traffic Curb 8-04 700 LF   

158 Cement Conc. Pedestrian Curb 8-04 355 LF   

159 Cement Conc. Rolled Curb and Gutter 8-04 285 LF   

160 Mountable Cement Conc. Traffic Curb and Gutter 8-04 20 LF   

161 Dual-Faced Cement Conc. Traffic Curb 8-04 205 LF   

162 Modified Cement Conc. Pedestrian Curb 8-04 2,575 LF   

163 Modified Cement Conc. Traffic Curb and Gutter 8-04 660 LF   

164 Extruded Curb 8-04 50 LF   

165 Cement Conc. Curb Wall 8-04 750 LF   

166 Cement Conc. Driveway Entrance Type 1 8-06 306 SY   

167 Cement Conc. Driveway Entrance, Modified Type 1 8-06 463 SY   

168 Cement Conc. Driveway Entrance Type 3 8-06 195 SY   

169 Precast Dual Faced Sloped Mountable Curb 8-07 327 LF   

170 Raised Pavement Marker Type 2 8-09 6 HUND   

171 Beam Guardrail Type 31 8-11 6 LF   

172 Beam Guardrail Anchor Type 10 8-11 2 EA   

173 Chain Link Fence Type 3 8-12 885 LF   

174 Double 14 Ft. Chain Link Gate 8-12 1 EA   
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175 Wood Fence Type 1 8-12 657 LF   

176 Wood Fence Type 2 8-12 507 LF   

177 Double 18 Ft. Wood Gate 8-12 1 EA   

178 Double 24 Ft. Wood Gate 8-12 1 EA   

179 Temporary Chain Link Fence 8-12 1,122 LF   

180 Monument Case and Cover 8-13 2 EA   

181 Adjust Monument Case and Cover 8-13 8 EA   

182 Cement Conc. Sidewalk 8-14 4,270 SY   

183 Cement Conc. Thickened Edge Sidewalk 8-14 510 SY   

184 Cement Conc. Sidewalk with Integral Curb 8-14 35 SY   

185 Bus Stop Foundation 8-14 59 SY   

186 Cement Conc. Curb Ramp Type Parallel 8-14 8 EA   

187 Cement Conc. Curb Ramp Type Perpendicular 8-14 4 EA   

188 
Modified Cement Conc. Curb Ramp Type Single 
Direction 8-14 11 EA   

189 Bike Ramp 8-14 15 EA   

190 HMA Sidewalk 8-14 33 SY   

191 Detectable Warning Surface 8-14 242 SF   

192 Mailbox Support Type 1 8-18 5 EA   

193 Illumination System Complete 8-20 1 LS   

194 ITS System, Complete 8-20 1 LS   

195 Traffic Signal System, Complete (NE 140th St) 8-20 1 LS   

196 Traffic Signal System, Complete (Simonds Rd NE) 8-20 1 LS   

197 Traffic Signal System, Complete (NE 145th St) 8-20 1 LS   

198 
Temporary Traffic Signal System, Complete (Simonds 
Rd NE) 8-20 1 LS   

199 
Temporary Traffic Signal System, Complete (NE 145th 
St) 8-20 1 LS   

200 Permanent Signing 8-21 1 LS   

201 Removing and Resetting Sign 8-21 9 EA   

202 Kirkland Sign and Foundation 8-21 1 LS   

203 Plastic Line 8-22 11,302 LF   

204 Plastic Wide Lane Line 8-22 1,908 LF   
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205 Plastic Stop Line 8-22 365 LF   

206 Plastic Crosswalk Line 8-22 2,558 SF   

207 Plastic Bike Crossing 8-22 899 SF   

208 Plastic Traffic Arrow 8-22 53 EA   

209 Plastic Bicycle Lane Symbol 8-22 29 EA   

210 Plastic Yield Line Symbol 8-22 15 EA   

211 Plastic Shared Lane Symbol 8-22 3 EA   

212 Plastic Directional Indicator Line 8-22 4,711 LF   

213 Painting New or Existing Curb 8-22 134 LF   

214 Removing Plastic Line 8-22 313 LF   

215 Removing Plastic Traffic Marking 8-22 14 EA   

216 Temporary Pavement Markings 8-23 1 LS   

217 Rock for Rock Wall 8-24 3 TON   

218 Gravity Block Wall 8-24 7,579 SF   

219 Wall 17 – Existing Block Wall 8-24 1 LS   

220 Field Office Building 8-26 1 LS   

221 Temporary Poles Holds 8-30 2 EA   

 
 

Subtotal Schedule A: $      
 

Schedule A: WAC 458-20-171 tax is included in bid items. 
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BID SCHEDULE B – Northshore Utility District 
 

Note: Unit prices for all items, all extensions, and the total amount of the bid must be shown.  All entries must be typed or entered in 

ink. 
Item 

Item Description 

Spec Est. 

Unit Unit Price Amount No. Ref. Qty. 

300 Unforeseen Utility Conflicts 1-04 1 FA $15,000 $15,000 

301 Minor Change 1-04 1 FA $25,000 $25,000 

302 Additional Potholing (If Required) 1-04 15 EA   

303 Removing Asphalt Conc. Pavement 2-02 73 SY   

304 
Removing Cement Conc. Curb and 
Gutter 2-02 42 LF   

305 Imported Foundation Gravel (If Required) 7-09 458 TON   

306 Imported Backfill Gravel 7-09 1,799 TON   

307 Crushed Rock 7-09 764 TON   

308 Planing Bituminous Pavement 5-04 73 SY   

309 HMA CL 1/2 IN. PG 58H-22 5-04 73 TON   

310 
Remove and Replace Manhole Frame 
and Cover 7-05 3 EA   

311 Temporary Sewer Bypass Pumping 7-05 1 LS   

312 48" Sewer Manhole 7-05 1 EA   

313 Manhole Section and Cone - 12 In. 7-05 4 EA   

314 Manhole Section and Cone - 24 In. 7-05 3 EA   

315 Manhole Section and Cone - 60 In. 7-05 1 EA   

316 Remove Existing Sewer Manhole 7-05 2 EA   

317 Trench Safety System 7-08 1 LS   

318 Removal of Existing Water Main 7-09 274 LF   

319 
Ductile Iron Pipe for Water Main 8 In. 
Diam 7-09 730 LF   

320 
Ductile Iron Pipe for Water Main 12 In. 
Diam 7-09 295 LF   

321 
Existing 100th Avenue N.E. 10"x4" PRV 
Station Rehabilitation 7-09 1 LS   

322 Gate Valve Assembly - 8" 7-09 3 EA   

323 Gate Valve Assembly - 12" 7-09 3 EA   

324 Additional DI Fittings (If Required) 7-09 2,000 LB   
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325 8" Pipe Adjustment w/ Bends 7-09 1 EA   

326 12" Pipe Adjustment w/ Bends 7-09 3 EA   

327 Connect to Existing Water System 7-09 11 EA   

328 Air & Vacuum Relief Valve - 2" 7-12 1 EA   

329 Remove and Replace Valve Box 7-12 35 EA   

330 Fire Hydrant Assembly 7-14 9 EA   

331 1" Water Service and Reconnection 7-15 22 EA   

332 2" Water Service and Reconnection 7-15 2 EA   

333 1" Private PRV (If Required) 7-15 5 EA   

334 8" DI Sewer Line 7-17 20 LF   

335 Connection to Existing Sewer System 7-17 2 EA   

336 6" DI Sewer Line 7-17 182 LF   

337 Side Sewer Cleanout 7-17 1 EA   

338 Fence Replacement 8-02 1 LS   

339 Cement Conc. Traffic Curb and Gutter 8-04 50 LF   

Subtotal Schedule B   

Sales Tax, 10.2% (WAC 458-20-170)   

Total Schedule B   

 
 
 
BID SUMMARY 

 
TOTAL SCHEDULE A: $      

 
TOTAL SCHEDULE B: $      

 
GRAND TOTAL (SCHEDULE A + SCHEDULE B): $         
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